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FUEL CELLS AND HYDROGEN 2
JOINT UNDERTAKING

SERVICE CONTRACT
N° FCH Contract 192

1. The Fuel Cells and Hydrogen 2 Joint Undertaking (‘FCH 2 JU’), represented for the purposes
of signing this contract by Mr Bart Biebuyck, Executive Director of the FCH 2 JU,
on the one part, and

2. [Full official name]
[Official legal form]
[Statutory registration number or ID or passport number]
[Full official address]
[VAT registration number]
[appointed as the leader of the group by the members of the group that submitted the joint
tender]
([collectively] ‘the contractor’), represented for the purposes of the signature of this contract
by [forename, surname, function of legal representative and name of company in the case of a
joint tender],
on the other part,
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HAVE AGREED

to the special conditions, the general conditions for service contracts and the following
annexes:
Annex I –

Tender specifications (reference No FCH JU 2017 D4478)

Annex II –

Contractor’s tender (reference No [complete] of [insert date])

Annex III -

(in case of joint tender) Power(s) of Attorney, signed by each member in the
consortium

which form an integral part of this contract (‘the contract’).
This contract sets out the obligations of the parties during and after the duration of this contract.
All documents issued by the contractor (end-user agreements, general terms and conditions,
etc.) except its tender are held inapplicable, unless explicitly mentioned in the special conditions
of this contract. In all circumstances, in the event of contradiction between this contract and
documents issued by the contractor, this contract prevails, regardless of any provision to the
contrary in the contractor’s documents.
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I. SPECIAL CONDITIONS
I.1. ORDER OF PRIORITY OF PROVISIONS
If there is any conflict between different provisions in this contract, the following rules must be
applied:
(a) The provisions set out in the special conditions take precedence over those in the other
parts of the contract.
(b) The provisions set out in the general conditions take precedence over those in the
other annexes.
(c) The provisions set out in the tender specifications (Annex I) take precedence over
those in the tender (Annex II).

I.2. SUBJECT MATTER
The subject matter of the contract is Study on the Value Chain and Manufacturing
Competitiveness Analysis for Hydrogen and Fuel Cells technologies, as described in Annex I
to this contract.

I.3. ENTRY INTO FORCE AND DURATION
I.3.1

The contract enters into force on the date on which the last party signs it.

I.3.2

The performance of the contract cannot start before its entry into force.

I.3.3

The duration of the performance of the contract must not exceed 8 months. Performance
of the contract starts from the date of entry into force of the contract.

The period of performance of the contract may be extended only with the express written
agreement of the parties before the expiration of such period.

I.4. PRICE
I.4.1. Price of the contract and maximum amount
The maximum total amount to be paid by the FCH 2 JU under the contract shall be EUR […]
covering all tasks executed.
I.4.2. Price revision index
Price revision is not applicable to this contract.
I.4.3. Reimbursement of expenses
Reimbursement of expenses is not applicable to this contract.

I.5. PAYMENT ARRANGEMENTS
I.5.1. Pre-financing
Pre-financing is not applicable to this contract.
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I.5.2. Interim payment
1. The contractor (or leader in the case of a joint tender) may claim up to two interim payments
equalling in total to 50% of the price referred to in Article I.4.1 in accordance with Article
II.21.6 and the terms set out in Annex I.
The contractor must send an invoice by email for fch.invoices@ec.europa.eu for each interim
payment as provided for in the tender specifications, accompanied by the following:
(a)
(b)

a list of all pre-existing rights to the results or parts of the results or a declaration stating
that there are no such pre-existing rights, as provided for in Article II.13.4;
the interim deliverables as specified in the Tender specifications

2. The contracting authority must approve any submitted documents or deliverables and pay
within 60 days from receipt of the invoice.
3. If the contracting authority has observations to make, it must send them to the contractor (or
leader in the case of a joint tender) and suspend the time limit for payment in accordance with
Article II.21.7. The contractor (or leader in case of a joint tender) has 30 days to submit
additional information or corrections or a new version of the documents if the contracting
authority requires it.
4. The contracting authority must give its approval and pay within the remainder of the timelimit indicated in point (2) unless it rejects partially or fully the submitted documents or
deliverables.
I.5.3. Payment of the balance
1. The contractor (or leader in the case of a joint tender) may claim the payment of the balance
in accordance with Article II.21.6.
The contractor (or leader in the case of a joint tender) must send an invoice by email to
fch.invoices@fch.europa.eu for payment of the balance due under the contract, as provided for
in the tender specifications and accompanied by the following:
(a)
(b)

a list of all pre-existing rights to the results or parts of the results or a declaration stating
that there are no such pre-existing rights, as provided for in Article II.13.4;
the deliverables as specified in the tender specifications;

2. The contracting authority must approve the submitted documents or deliverables and pay
within 60 days from receipt of the invoice.
3. If the contracting authority has observations to make, it must send them to the contractor (or
leader in the case of a joint tender) and suspend the time limit for payment in accordance with
Article II.21.7.
The contractor (or leader in the case of a joint tender) has 30 days to submit additional
information or corrections or a new version of the documents if the contracting authority
requires it.
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4. The contracting authority must give its approval and pay within the remainder of the timelimit indicated in point (2.) unless it rejects partially or fully the submitted documents or
deliverables.]
***
[Option: for contractors for which VAT is due in Belgium]
[In Belgium, use of this contract constitutes a request for VAT exemption No 450, Article 42,
paragraph 3.3 of the VAT code (circular 2/1978), provided the invoice includes the statement:
‘Exonération de la TVA, Article 42, paragraphe 3.3 du code de la TVA (circulaire 2/1978)’.]
[Option: for contractors for which VAT is due in Luxembourg]
[In Luxembourg, the contractor must include the following statement in the invoices:
"Commande destinée à l’usage officiel de l’Union européenne. Exonération de la TVA Article
43 § 1 k 2ème tiret de la loi modifiée du 12.02.79. ‘In the case of intra-Community purchases,
the statement to be included in the invoices is: "For the official use of the European Union.
VAT Exemption / European Union/ Article 151 of Council Directive 2006/112/EC.’]

I.6. GUARANTEES
Guarantees are not applicable to this contract.
I.6.1. Performance guarantee
Performance guarantee is not applicable to this contract.
I.6.2. Retention money guarantee
Retention money guarantee is not applicable to this contract.

I.7. BANK ACCOUNT
Payments must be made to the contractor’s (or leader’s in the case of a joint tender) bank
account denominated in euro, identified as follows:
Name of bank:
Full address of branch:
Exact denomination of account holder:
Full account number including bank codes:
[IBAN1 code:]

1

BIC or SWIFT code for countries with no IBAN code.
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I.8. COMMUNICATION DETAILS
For the purpose of this contract, communications must be sent to the following addresses:
Contracting authority:
FCH 2 JU
Avenue de la Toison d’Or 56-60
1060 Brussels
info.procurement@fch.europa.eu
for invoices: FCH.Invoices@fch.europa.eu

Contractor (or leader in the case of a joint tender):
[Full name]
[Function]
[Company name]
[Full official address]
E-mail: [complete]

I.9. DATA CONTROLLER
For the purpose of Article II.9, the data controller is the Executive Director of FCH 2 JU.

I.10. EXPLOITATION OF THE RESULTS OF THE CONTRACT
I.10.1. Detailed list of modes of exploitation of the results
In accordance with Article II.13.1 whereby the FCH 2 JU acquires ownership of the results as
defined in this contract, including the tender specifications, these results may be used for any
of the following modes of exploitation:
(a)

use for its own purposes:







making available to the staff of the FCH 2 JU;
making available to the persons and entities working for the contracting authority
or cooperating with it, including contractors, subcontractors whether legal or
natural persons, Union institutions, agencies and bodies, Member States’
institutions;
installing, uploading, processing;
arranging, compiling, combining, retrieving;
copying, reproducing in whole or in part and in unlimited number of copies.
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(b)
distribution to the public in hard copies, in electronic or digital format, on the internet
including social networks as a downloadable or non-downloadable file;
(c)

communication through press information services;

(d)
inclusion in widely accessible databases or indexes, such as via ‘open access’ or ‘open
data’ portals, or similar repositories, whether freely accessible or accessible only upon
subscription;
(e)
modifications by the FCH 2 JU or by a third party in the name of the FCH 2 JU,
including:











shortening;
summarising;
modifying the content, the dimensions;
making technical changes to the content (necessary correction of technical errors),
adding new parts or functionalities, changing functionalities, providing third parties
with additional information concerning the result (e.g. source code) with a view to
making modifications;
addition of new elements, paragraphs, titles, leads, bolds, legend, table of content,
summary, graphics, subtitles, sound;
addition of metadata, for text and data-mining purposes; addition of rightmanagement information; addition of technological protection measures;
preparation in audio form, preparation as a presentation, animation, pictograms
story, slide-show, public presentation;
extracting a part or dividing into parts;
translating, inserting subtitles, dubbing in different language versions:

(f)
rights to authorise, license, or sub-license in case of licensed pre-existing rights, the
modes of exploitation set out in any of the points (a) to (e) to third parties.
(g) other adaptations which the parties may later agree; in such case, the following rules apply:
the contracting authority must consult the contractor. If necessary, the contractor must in turn
seek the agreement of any creator or other right holder and must reply to the contracting
authority within one month by providing its agreement, including any suggestions of
modifications, free of charge. The contractor may refuse the intended modification only if a
creator can demonstrate that the intended modification may harm his/her honour or reputation,
thereby violating his/her moral rights.
I.10.2. Licence or transfer of pre-existing rights
All pre-existing rights incorporated in the results, if any, are licensed to the FCH 2 JU as set
out in Article II.13.2.
I.10.3. Provision of list of pre-existing rights and documentary evidence
The contractor must provide the contracting authority with a list of pre-existing rights as set out
in Article II.13.4 together with the invoice for payment of the balance at the latest.
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I.11. TERMINATION BY EITHER PARTY
Either party may, terminate the contract by sending formal notification to the other party with
one month written notice.
If the contract is terminated:
(a)

neither party is entitled to compensation;

(b)
the contractor is entitled to payment only for the services provided before termination
takes effect.
The second, third and fourth paragraphs of Article II.18.4 apply.

I.12. APPLICABLE LAW AND SETTLEMENT OF DISPUTES
I.12.1. The contract is governed by Union law, complemented, where necessary, by the law of
Belgium.
I.12.2. The courts of Brussels have exclusive jurisdiction over any dispute regarding the
interpretation, application or validity of the contract.

SIGNATURES
For the contractor,

For the FCH 2 JU,

[Company name/forename/surname/position]

Bart Biebuyck
Executive Director

Signature: _______________________

Signature:_____________________

Done at [place], [date]

Done at [place], [date]

In duplicate in English.
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II. GENERAL CONDITIONS FOR THE SERVICE CONTRACT
II.1. DEFINITIONS
For the purpose of this contract, the following definitions (indicated in italics in the text) apply:
‘Back office’: the internal system(s) used by the parties to process electronic invoices;
‘Confidential information or document’: any information or document received by either
party from the other or accessed by either party in the context of the performance of the
contract, that any of the parties has identified in writing as confidential. It may not include
information that is publicly available;
‘Conflict of interest’: a situation where the impartial and objective performance of the contract
by the contractor is compromised for reasons involving family, emotional life, political or
national affinity, economic interest, or any other shared interest with the contracting authority
or any third party related to the subject matter of the contract;
‘Creator’: means any natural person who contributes to the production of the result;
‘EDI message’ (electronic data interchange): a message created and exchanged through the
electronic transfer, from computer to computer, of commercial and administrative data using
an agreed standard;
‘e-PRIOR’: the service-oriented communication platform that provides a series of web services
and allows the exchange of standardised electronic messages and documents between the
parties. This is done either through web services, with a machine-to-machine connection
between the parties’ back office systems (EDI messages), or through a web application (the
supplier portal). The Platform may be used to exchange electronic documents (e-documents)
such as electronic requests for services, electronic specific contracts, and electronic acceptance
of services or electronic invoices between the parties. Technical specifications (i.e. the interface
control document), details on access and user manuals are available at the following website:
http://ec.europa.eu/dgs/informatics/supplier_portal/documentation/documentation_en.htm
‘Force majeure’: any unforeseeable, exceptional situation or event beyond the control of the
parties that prevents either of them from fulfilling any of their obligations under the contract.
The situation or event must not be attributable to error or negligence on the part of the parties
or on the part of the subcontractors and must prove to be inevitable despite their exercising due
diligence. Defaults of service, defects in equipment or material or delays in making them
available, labour disputes, strikes and financial difficulties may not be invoked as force
majeure, unless they stem directly from a relevant case of force majeure;
‘Formal notification’ (or ‘formally notify’): form of communication between the parties made
in writing by mail or email, which provides the sender with compelling evidence that the
message was delivered to the specified recipient;
‘Fraud’: any intentional act or omission affecting the FCH 2 JU’s and the Union’s financial
interests relating to the use or presentation of false, incorrect or incomplete statements or
documents or to non-disclosure of information in violation of a specific obligation;
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‘Interface control document’: the guideline document which lays down the technical
specifications, message standards, security standards, checks of syntax and semantics, etc. to
facilitate machine-to-machine connection. This document is updated on a regular basis;
‘Irregularity’: any infringement of a provision of Union law resulting from an act or omission
by an economic operator, which has, or would have, the effect of prejudicing the Union’s
budget.
‘Notification’ (or ‘notify’): form of communication between the parties made in writing
including by electronic means;
‘Performance of the contract’: the execution of tasks and delivery of the purchased services
by the contractor to the contracting authority;
‘Personnel’: persons employed directly or indirectly or contracted by the contractor to perform
the contract;
‘Pre-existing material’: any material, document, technology or know-how which exists prior
to the contractor using it for the production of a result in the performance of the contract;
‘Pre-existing right’: any industrial and intellectual property right on pre-existing material; it
may consist in a right of ownership, a licence right and/or right of use belonging to the
contractor, the creator, the contracting authority as well as to any other third parties;
‘Professional conflicting interest’: a situation in which the contractor’s previous or ongoing
professional activities affect its capacity to perform the contract to an appropriate quality
standard.
‘Related person’: any person who has the power to represent the contractor or to take decisions
on its behalf;
‘Result’: any intended outcome of the performance of the contract, whatever its form or nature,
which is delivered and finally or partially approved by the contracting authority. A result may
be further defined in this contract as a deliverable. A result may, in addition to materials
produced by the contractor or at its request, also include pre-existing materials;
‘Substantial error’: any infringement of a contract provision resulting from an act or omission,
which causes or might cause a loss to the Union’s budget.
‘Supplier portal’: the e-PRIOR portal, which allows the contractor to exchange electronic
business documents, such as invoices, through a graphical user interface; its main features can
be
found
in
the
supplier
portal
overview
document
available
on:
http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overview.pdf

II.2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER
In the event of a joint tender submitted by a group of economic operators and where the group
does not have legal personality or legal capacity, one member of the group is appointed as
leader of the group.
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II.3. SEVERABILITY
Each provision of this contract is severable and distinct from the others. If a provision is or
becomes illegal, invalid or unenforceable to any extent, it must be severed from the remainder
of the contract. This does not affect the legality, validity or enforceability of any other
provisions of the contract, which continue in full force and effect. The illegal, invalid or
unenforceable provision must be replaced by a legal, valid and enforceable substitute provision
which corresponds as closely as possible with the actual intent of the parties under the illegal,
invalid or unenforceable provision. The replacement of such a provision must be made in
accordance with Article II.11. The contract must be interpreted as if it had contained the
substitute provision as from its entry into force.

II.4. PERFORMANCE OF THE CONTRACT
II.4.1 The contractor must provide services of high quality standards, in accordance with the
state of the art in the industry and the provisions of this contract, in particular the tender
specifications and the terms of its tender.
II.4.2 The contractor must comply with the minimum requirements provided for in the tender
specifications. This includes compliance with applicable obligations under
environmental, social and labour law established by Union law, national law and
collective agreements or by the international environmental, social and labour law
provisions listed in Annex X to Directive 2014/24/EU2.
II.4.3 The contractor must obtain any permit or licence required in the State where the services
are to be provided.
II.4.4 All periods specified in the contract are calculated in calendar days, unless otherwise
specified.
II.4.5 The contractor must not present itself as a representative of the contracting authority
and must inform third parties that it is not part of the European public service.
II.4.6 The contractor is responsible for the personnel who carry out the services and exercises
its authority over its personnel without interference by the contracting authority. The
contractor must inform its personnel that:
(a) they may not accept any direct instructions from the contracting authority; and
(b) their participation in providing the services does not result in any employment or
contractual relationship with the contracting authority.
II.4.7 The contractor must ensure that the personnel performing the contract and any future
replacement personnel possess the professional qualifications and experience required
to provide the services, as the case may be on the basis of the selection criteria set out
in the tender specifications.
II.4.8 At the contracting authority’s reasoned request, the contractor must replace any member
of personnel who:

2

OJ L 94 of 28.03.2014, p. 65
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(a) does not have the expertise required to provide the services; or
(b) has caused disruption at the premises of the contracting authority.
The contractor bears the cost of replacing its personnel and is responsible for any delay
in providing the services resulting from the replacement of personnel.
II.4.9 The contractor must record and report to the contracting authority any problem that
affects its ability to provide the services. The report must describe the problem, state
when it started and what action the contractor is taking to resolve it.

II.5. COMMUNICATION BETWEEN THE PARTIES
II.5.1 Form and means of communication
Any communication of information, notices or documents under the contract must:
(a)
(b)
(c)
(d)

be made in writing in paper or electronic format in the language of the contract;
bear the contract number;
be made using the relevant communication details set out in Article I.8; and
be sent by mail, email or, for the documents specified in the special conditions, via ePRIOR.

If a party requests written confirmation of an e-mail within a reasonable time, the other party
must provide an original signed paper version of the communication as soon as possible.
The parties agree that any communication made by email has full legal effect and is admissible
as evidence in judicial proceedings.
II.5.2 Date of communications by mail and email
Any communication is deemed to have been made when the receiving party receives it, unless
this contract refers to the date when the communication was sent.
E-mail is deemed to have been received by the receiving party on the day of dispatch of that email, provided that it is sent to the e-mail address indicated in Article I.8. The sending party
must be able to prove the date of dispatch. In the event that the sending party receives a nondelivery report, it must make every effort to ensure that the other party actually receives the
communication by email or mail. In such a case, the sending party is not held in breach of its
obligation to send such communication within a specified deadline.
Mail sent to the contracting authority is deemed to have been received by the contracting
authority on the date on which the department responsible referred to in Article I.8 registers it.
Formal notifications are considered to have been received by the receiving party on the date of
receipt indicated in the proof received by the sending party that the message was delivered to
the specified recipient.
II.5.3 Submission of e-documents via e-PRIOR
If provided for in the special conditions, the exchange of electronic documents (e-documents)
such as invoices between the parties is automated through the use of the e-PRIOR platform.
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This platform provides two possibilities for such exchanges: either through web services
(machine-to-machine connection) or through a web application (the supplier portal).
The contracting authority takes the necessary measures to implement and maintain electronic
systems that enable the supplier portal to be used effectively.
In the case of machine-to-machine connection, a direct connection is established between the
parties’ back offices. In this case, the parties take the measures necessary on their side to
implement and maintain electronic systems that enable the machine-to-machine connection to
be used effectively. The electronic systems are specified in the interface control document. The
contractor (or leader in the case of a joint tender) must take the necessary technical measures
to set up a machine-to-machine connection and at its own cost.
If communication via the supplier portal or via the web services (machine-to-machine
connection) is hindered by factors beyond the control of one party, it must notify the other
immediately and the parties must take the necessary measures to restore this communication.
If it is impossible to restore the communication within two working days, one party must notify
the other that alternative means of communication specified in Article II.5.1 will be used until
the supplier portal or the machine-to-machine connection is restored.
When a change in the interface control document requires adaptations, the contractor (or leader
in the case of a joint tender) has up to six months from receipt of the notification to implement
this change. This period can be shortened by mutual agreement of the parties. This period does
not apply to urgent measures required by the security policy of the contracting authority to
ensure integrity, confidentiality and non-repudiation of information and the availability of ePRIOR, which must be applied immediately.
II.5.4 Validity and date of e-documents
The parties agree that any e-document, including related attachments exchanged via e-PRIOR:
(a) is considered as equivalent to a paper document;
(b) is deemed to be the original of the document;
(c) is legally binding on the parties once an e-PRIOR authorised person has performed the
‘sign’ action in e-PRIOR and has full legal effect; and
(d) constitutes evidence of the information contained in it and is admissible as evidence in
judicial proceedings.
The parties expressly waive any rights to contest the validity of such a document solely on the
grounds that communications between the parties occurred through e-PRIOR or that the
document has been signed through e-PRIOR. If a direct connection is established between the
parties’ back offices to allow electronic transfer of documents, the parties agree that an edocument, sent as mentioned in the interface control document, qualifies as an EDI message.
If the e-document is dispatched through the supplier portal, it is deemed to have been legally
issued or sent when the contractor (or leader in the case of a joint tender) is able to successfully
submit the e-document without any error messages. The generated PDF and XML document
for the e-document are considered as a proof of receipt by the contracting authority.
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In the event that an e-document is dispatched using a direct connection established between the
parties’ back offices, the e-document is deemed to have been legally issued or sent when its
status is ‘received’ as defined in the interface control document.
When using the supplier portal, the contractor (or leader in the case of a joint tender) can
download the PDF or XML message for each e-document for one year after submission. After
this period, copies of the e-documents are no longer available for automatic download from the
supplier portal.
II.5.5 Authorised persons in e-PRIOR
The contractor submits a request for each person who needs to be assigned the role of ‘user’ in
e-PRIOR. These persons are identified by means of the European Communication
Authentication Service (ECAS) and authorised to access and perform actions in e-PRIOR
within the permissions of the user roles that the contracting authority has assigned to them.
User roles enabling these e-PRIOR authorised persons to sign legally binding documents such
as specific tenders or specific contracts are granted only upon submission of supporting
documents proving that the authorised person is empowered to act as a legal representative of
the contractor.

II.6. LIABILITY
II.6.1 The contracting authority is not liable for any damage or loss caused by the contractor,
including any damage or loss to third parties during or as a consequence of performance
of the contract.
II.6.2 If required by the relevant applicable legislation, the contractor must take out an
insurance policy against risks and damage or loss relating to the performance of the
contract. It must also take out supplementary insurance as reasonably required by
standard practice in the industry. Upon request, the contractor must provide evidence of
insurance coverage to the contracting authority.
II.6.3 The contractor is liable for any loss or damage caused to the contracting authority during
or as a consequence of performance of the contract, including in the event of
subcontracting, but only up to an amount not exceeding three times the total amount of
the contract. However, if the damage or loss is caused by the gross negligence or wilful
misconduct of the contractor or of its personnel or subcontractors, the contractor is liable
for the whole amount of the damage or loss.
II.6.4 If a third party brings any action against the contracting authority in connection with the
performance of the contract, including any action for alleged breach of intellectual
property rights, the contractor must assist the contracting authority in the legal
proceedings, including by intervening in support of the contracting authority upon
request.
If the contracting authority’s liability towards the third party is established and that such
liability is caused by the contractor during or as a consequence of the performance of
the contract, Article II.6.3 applies.
II.6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a
joint tender), they are all jointly and severally liable to the contracting authority for the
performance of the contract.
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II.6.6 The contracting authority is not liable for any loss or damage caused to the contractor
during or as a consequence of performance of the contract, unless the loss or damage
was caused by wilful misconduct or gross negligence of the contracting authority.

II.7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING INTERESTS
II.7.1 The contractor must take all the necessary measures to prevent any situation of conflict
of interest or professional conflicting interest.
II.7.2 The contractor must notify the contracting authority in writing as soon as possible of
any situation that could constitute a conflict of interest or a professional conflicting
interest during the performance of the contract. The contractor must immediately take
action to rectify the situation.
The contracting authority may do any of the following:
(a) verify that the contractor’s action is appropriate;
(b) require the contractor to take further action within a specified deadline;
II.7.3 The contractor must pass on all the relevant obligations in writing to:
(a) its personnel;
(b) any natural person with the power to represent it or take decisions on its behalf;
(c) third parties involved in the performance of the contract, including subcontractors.
The contractor must also ensure that the persons referred to above are not placed in a
situation which could give rise to conflicts of interest.

II.8. CONFIDENTIALITY
II.8.1 The contracting authority and the contractor must treat with confidentiality any
information or documents, in any format, disclosed in writing or orally relating to the
performance of the contract and identified in writing as confidential.
II.8.2 Each party must:
(a) not use confidential information or documents for any purpose other than to perform its
obligations under the contract without the prior written agreement of the other party;
(b) ensure the protection of such confidential information or documents with the same level of
protection as its own confidential information and in any case with due diligence;
(c) not disclose, directly or indirectly, confidential information or documents to third parties
without the prior written agreement of the other party.
II.8.3 The confidentiality obligations set out in this Article are binding on the contracting
authority and the contractor during the performance of the contract and for as long as
the information or documents remain confidential unless:
(a) the disclosing party agrees to release the receiving party from the confidentiality obligation
earlier;
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(b) the confidential information or documents become public through other means than a
breach of the confidentiality obligation;
(c) the applicable law requires the disclosure of the confidential information or documents.
II.8.4 The contractor must obtain from any natural person with the power to represent it or
take decisions on its behalf, as well as from third parties involved in the performance of
the contract, a commitment that they will comply with this Article. At the request of the
contracting authority, the contractor must provide a document providing evidence of
this commitment.

II.9. PROCESSING OF PERSONAL DATA
II.9.1 Any personal data included in the contract must be processed in accordance with
Regulation (EC) No 45/2001 of the European Parliament and of the Council of 18
December 2000 on the protection of individuals with regard to the processing of
personal data by the Community institutions and bodies and on the free movement of
such data. Such data must be processed by the data controller solely for the purposes of
the performance, management and monitoring of the contract. This does not affect its
possible transmission to bodies entrusted with monitoring or inspection tasks in
application of Union law.
II.9.2 The contractor has the right to access its personal data and the right to rectify any such
data. The contractor should address any queries concerning the processing of its
personal data to the data controller.
II.9.3 The contractor has right of recourse at any time to the European Data Protection
Supervisor.
II.9.4 If the contract requires the contractor to process any personal data, the contractor may
act only under the supervision of the data controller, in particular with regard to the
purposes of the processing, the categories of data that may be processed, the recipients
of the data and the means by which the data subject may exercise its rights
II.9.5 The contractor must grant personnel access to the data to the extent strictly necessary
for the performance, management and monitoring of the contract.
II.9.6 The contractor must adopt appropriate technical and organisational security measures
giving due regard to the risks inherent in the processing and to the nature of the personal
data concerned in order to:
(a) prevent any unauthorised person from gaining access to computer systems processing
personal data, and especially:
(i)

unauthorised reading, copying, alteration or removal of storage media;

(ii)
unauthorised data inputting, as well as any unauthorised disclosure, alteration or
erasure of stored personal data;
(iii)
unauthorised use of data-processing systems by means of data transmission
facilities;
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(b) ensure that authorised users of a data-processing system can access only the personal
data to which their access right refers;
(c) record which personal data have been communicated, when and to whom;
(d) ensure that personal data being processed on behalf of third parties can be processed
only in the manner prescribed by the contracting authority;
(e) ensure that, during communication of personal data and transport of storage media, the
data cannot be read, copied or erased without authorisation;
(f) design its organisational structure in such a way that it meets data protection
requirements.

II.10. SUBCONTRACTING
II.10.1 The contractor must not subcontract and have the contract performed by third parties
beyond the third parties already mentioned in its tender without prior written
authorisation from the contracting authority.
II.10.2 Even if the contracting authority authorises subcontracting, the contractor remains
bound by its contractual obligations and is solely responsible for the performance of this
contract.
II.10.3 The contractor must ensure that the subcontract does not affect the rights of the
contracting authority under this contract, particularly those under Articles II.8, II.13 and
II.24.
II.10.4 The contracting authority may request the contractor to replace a subcontractor found
to be in a situation provided for in points (d) and (e) of Article II.18.1.

II.11. AMENDMENTS
II.11.1 Any amendment to the contract must be made in writing before all contractual
obligations have been fulfilled.
II.11.2 Any amendment must not make changes to the contract that might alter the initial
conditions of the procurement procedure or result in unequal treatment of tenderers.

II.12. ASSIGNMENT
II.12.1 The contractor must not assign the rights and obligations arising from the contract,
including claims for payments or factoring, without prior written authorisation from the
contracting authority. In such cases, the contractor must provide the contracting
authority with the identity of the intended assignee.
II.12.2 Any right or obligation assigned by the contractor without authorisation is not
enforceable against the contracting authority.
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II.13. INTELLECTUAL PROPERTY RIGHTS
II.13.1. Ownership of the rights in the results
The FCH 2 JU acquires irrevocably worldwide ownership of the results and of all intellectual
property rights under the contract. The intellectual property rights so acquired include any
rights, such as copyright and other intellectual or industrial property rights, to any of the results
and to all technological solutions and information created or produced by the contractor or by
its subcontractor in performance of the contract. The contracting authority may exploit and use
the acquired rights as stipulated in this contract. The FCH 2 JU acquires all the rights from the
moment the contracting authority approves the results delivered by the contractor. Such
delivery and approval are deemed to constitute an effective assignment of rights from the
contractor to the FCH 2 JU.
The payment of the price includes any fees payable to the contractor about the acquisition of
ownership of rights by the FCH 2 JU including for all forms of exploitation and of use of the
results.
II.13.2. Licensing rights on pre-existing materials
Unless provided otherwise in the special conditions, the FCH 2 JU does not acquire ownership
of pre-existing rights under this contract.
The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and irrevocable
basis to the FCH 2 JU, which may use the pre-existing materials for all the modes of
exploitation set out in this contract. All pre-existing rights are licensed to the FCH 2 JU from
the moment the results are delivered and approved by the contracting authority.
The licensing of pre-existing rights to the FCH 2 JU under this contract covers all territories
worldwide and is valid for the duration of intellectual property rights protection.
The payment of the price as set out in the contract is deemed to also include any fees payable
to the contractor in relation to the licensing of pre-existing rights to the FCH 2 JU, including
for all forms of exploitation and of use of the results.
Where performance of the contract requires that the contractor uses pre-existing materials
belonging to the contracting authority, the contracting authority may request that the contractor
signs an adequate licence agreement. Such use by the contractor will not entail any transfer of
rights to the contractor and is limited to the needs of this contract.
II.13.3. Exclusive rights
The FCH 2 JU acquires the following exclusive rights:
(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent
reproduction of the results by any means (mechanical, digital or other) and in any form,
in whole or in part;
(b) communication to the public: the exclusive right to authorise or prohibit any display,
performance or communication to the public, by wire or wireless means, including the
making available to the public of the results in such a way that members of the public
may access them from a place and at a time individually chosen by them; this right also
includes the communication and broadcasting by cable or by satellite;
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(c) distribution: the exclusive right to authorise or prohibit any form of distribution of
results or copies of the results to the public, by sale or otherwise;
(d) rental: the exclusive right to authorise or prohibit rental or lending of the results or of
copies of the results;
(e) adaptation: the exclusive right to authorise or prohibit any modification of the results;
(f) translation: the exclusive right to authorise or prohibit any translation, adaptation,
arrangement, creation of derivative works based on the results, and any other alteration
of the results, subject to the respect of moral rights of authors, where applicable;
(g) where the results are or include a database: the exclusive right to authorise or prohibit
the extraction of all or a substantial part of the contents of the database to another
medium by any means or in any form; and the exclusive right to authorise or prohibit
the re-utilization of all or a substantial part of the contents of the database by the
distribution of copies, by renting, by on-line or other forms of transmission;
(h) where the results are or include a patentable subject-matter: the right to register them as
a patent and to further exploit such patent to the fullest extent;
(i) where the results are or include logos or subject-matter which could be registered as a
trademark: the right to register such logo or subject-matter as a trademark and to further
exploit and use it;
(j) where the results are or include know-how: the right to use such know-how as is
necessary to make use of the results to the full extent provided for by this contract, and
the right to make it available to contractors or subcontractors acting on behalf of the
contracting authority, subject to their signing of adequate confidentiality undertakings
where necessary;
(k) where the results are documents:
(i) the right to authorise the reuse of the documents in conformity with the
Commission Decision of 12 December 2011 on the reuse of Commission
documents (2011/833/EU), to the extent it is applicable and the documents fall
within its scope and are not excluded by any of its provisions; for the sake of this
provision, ‘reuse’ and ‘document’ have the meaning given to it by this Decision;
(ii) the right to store and archive the results in line with the document management
rules applicable to the contracting authority, including digitisation or converting
the format for preservation or new use purposes;
(l) where the results are or incorporate software, including source code, object code and,
where relevant, documentation, preparatory materials and manuals, in addition to the
other rights mentioned in this Article:
(i) end-user rights, for all uses by the FCH 2 JU or by subcontractors which result
from this contract and from the intention of the parties;
(ii) the rights to decompile or disassemble the software;
(m) to the extent that the contractor may invoke moral rights, the right for the contracting
authority, except where otherwise provided in this contract, to publish the results with
or without mentioning the creator(s)’ name(s), and the right to decide when and whether
the results may be disclosed and published.
The contractor warrants that the exclusive rights and the modes of exploitation may be exercised
by the FCH 2 JU on all parts of the results, be they created by the contractor or consisting of
pre-existing materials.
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Where pre-existing materials are inserted in the results, the contracting authority may accept
reasonable restrictions impacting on the above list, provided that the said materials are easily
identifiable and separable from the rest, that they do not correspond to substantial elements of
the results, and that, should the need arise, satisfactory replacement solutions exist, at no
additional costs to the contracting authority. In such case, the contractor will have to clearly
inform the contracting authority before making such choice and the contracting authority has
the right to refuse it.
II.13.4. Identification of pre-existing rights
When delivering the results, the contractor must warrant that, for any use that the contracting
authority may envisage within the limits set in this contract, the results and the pre-existing
material incorporated in the results are free of claims from creators or from any third parties
and all the necessary pre-existing rights have been obtained or licensed.
To that effect, the contractor must establish a list of all pre-existing rights to the results of this
contract or parts thereof, including identification of the rights’ owners. If there are no preexisting rights to the results, the contractor must provide a declaration to that effect. The
contractor must provide this list or declaration to the contracting authority together with the
invoice for payment of the balance at the latest.
II.13.5. Evidence of granting of pre-existing rights
Upon request by the contracting authority, the contractor must provide evidence that it has the
ownership or the right to use all the listed pre-existing rights, except for the rights owned or
licensed by the FCH 2 JU. The contracting authority may request this evidence even after the
end of this contract.
This evidence may refer, for example, to rights to: parts of other documents, images, graphs,
fonts, tables, data, software, technical inventions, know-how, IT development tools, routines,
subroutines or other programs (‘background technology’), concepts, designs, installations or
pieces of art, data, source or background materials or any other parts of external origin.
This evidence must include, as appropriate:
(a) the name and version number of a software product;
(b) the full identification of the work and its author, developer, creator, translator, data
entry person, graphic designer, publisher, editor, photographer, producer;
(c) a copy of the licence to use the product or of the agreement granting the relevant rights
to the contractor or a reference to this licence;
(d) a copy of the agreement or extract from the employment contract granting the relevant
rights to the contractor where parts of the results were created by its personnel;
(e) the text of the disclaimer notice if any.
Provision of evidence does not release the contractor from its responsibilities if it is found that
it does not hold the necessary rights, regardless of when and by whom this fact is revealed.
The contractor also warrants that it possesses the relevant rights or powers to execute the
transfer and that it has paid or has verified payment of all due fees including fees due to
collecting societies, related to the final results.
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II.13.6. Quotation of works in the result
In the result, the contractor must clearly point out all quotations of existing works. The complete
reference should include as appropriate, the following: name of the author, title of the work,
date and place of publication, date of creation, address of publication on the internet, number,
volume and other information that allows the origin to be easily identified.
II.13.7. Moral rights of creators
By delivering the results, the contractor warrants that the creators will not object to the
following on the basis of their moral rights under copyright:
(a) that their names be mentioned or not mentioned when the results are presented to the
public;
(b) that the results be divulged or not after they have been delivered in their final version
to the contracting authority;
(c) that the results be adapted, provided that this is done in a manner which is not
prejudicial to the creator’s honour or reputation.
If moral rights on parts of the results protected by copyright may exist, the contractor must
obtain the consent of creators regarding the granting or waiver of the relevant moral rights in
accordance with the applicable legal provisions and be ready to provide documentary evidence
upon request.
II.13.8. Image rights and sound recordings
If natural persons appear in a result or their voice or any other private element is recorded in a
recognisable manner, the contractor must obtain a statement by these persons (or, in the case of
minors, by the persons exercising parental authority) giving their permission for the described
use of their image, voice or private element and, on request, submit a copy of the permission to
the contracting authority. The contractor must take the necessary measures to obtain such
consent in accordance with the applicable legal provisions.
II.13.9. Copyright notice for pre-existing rights
When the contractor retains pre-existing rights on parts of the results, reference must be inserted
to that effect when the result is used as set out in Article I.10.1, with the following disclaimer:
‘© — year — Fuel Cells and Hydrogen 2 Joint Undertaking. All rights reserved. Certain parts
are licensed under conditions to the Fuel Cells and Hydrogen 2 Joint Undertaking’, or with
any other equivalent disclaimer as the contracting authority may consider best appropriate, or
as the parties may agree on a case-by-case basis. This does not apply where inserting such
reference would be impossible, notably for practical reasons.
II.13.10. Visibility of Union funding and disclaimer
When making use of the results, the contractor must declare that they have been produced under
a contract with the FCH 2 JU and that the opinions expressed are those of the contractor only
and do not represent the contracting authority’s official position. The contracting authority may
waive this obligation in writing or provide the text of the disclaimer.
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II.14. FORCE MAJEURE
II.14.1 If a party is affected by force majeure, it must immediately notify the other party, stating
the nature of the circumstances, their likely duration and foreseeable effects.
II.14.2 A party is not liable for any delay or failure to perform its obligations under the contract
if that delay or failure is a result of force majeure. If the contractor is unable to fulfil its
contractual obligations owing to force majeure, it has the right to remuneration only for
the services actually provided.
II.14.3 The parties must take all necessary measures to limit any damage due to force majeure.

II.15. LIQUIDATED DAMAGES
II.15.1. Delay in delivery
If the contractor fails to perform its contractual obligations within the applicable time limits set
out in this contract, the contracting authority may claim liquidated damages for each day of
delay using the following formula:
0.3 x (V/d)
where
V is the price of the relevant purchase or deliverable or result or, failing that, the price
specified in Article I.4.1;
d is the duration specified for delivery of the relevant purchase or deliverable or result or,
failing that, the duration of performance of the contract specified in Article I.3.3
expressed in days.
Liquidated damages may be imposed together with a reduction in price under the conditions
laid down in Article II.16.
II.15.2. Procedure
The contracting authority must formally notify the contractor of its intention to apply liquidated
damages and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.
If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:
(a) of the withdrawal of its intention to apply liquidated damages; or
(b) of its final decision to apply liquidated damages and the corresponding amount.
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II.15.3. Nature of liquidated damages
The parties expressly acknowledge and agree that any amount payable under this Article is not
a penalty and represents a reasonable estimate of fair compensation for the damage incurred
due to failure to provide the services within the applicable time limits set out in this contract.
II.15.4. Claims and liability
Any claim for liquidated damages does not affect the contractor’s actual or potential liability or
the contracting authority’s rights under Article II.18.

II.16. REDUCTION IN PRICE
II.16.1. Quality standards
If the contractor fails to provide the service in accordance with the contract (‘unperformed
obligations’) or if it fails to provide the service in accordance with the expected quality levels
specified in the tender specifications (‘low quality delivery’), the contracting authority may
reduce or recover payments proportionally to the seriousness of the unperformed obligations or
low quality delivery. This includes in particular cases where the contracting authority cannot
approve a result, report or deliverable as defined in Article I.5 after the contractor has submitted
the required additional information, correction or new version.
A reduction in price may be imposed together with liquidated damages under the conditions of
Article II.15.
II.16.2. Procedure
The contracting authority must formally notify the contractor of its intention to reduce payment
and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.
If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:
(a) of the withdrawal of its intention to reduce payment; or
(b) of its final decision to reduce payment and the corresponding amount.
II.16.3. Claims and liability
Any reduction in price does not affect the contractor’s actual or potential liability or the
contracting authority’s rights under Article II.18.

II.17. SUSPENSION OF THE PERFORMANCE OF THE CONTRACT
II.17.1. Suspension by the contractor
If the contractor is affected by force majeure, it may suspend the performance of the contract.
The contractor must immediately notify the contracting authority of the suspension. The
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notification must include a description of the force majeure and state when the contractor
expects to resume the performance of the contract.
The contractor must notify the contracting authority as soon as it is able to resume performance
of the contract, unless the contracting authority has already terminated the contract.
II.17.2. Suspension by the contracting authority
The contracting authority may suspend the performance of the contract or any part of it:
(a)
if the procedure for awarding the contract or the performance of the contract proves to
have been subject to substantial errors, irregularities or fraud;
(b)
in order to verify whether the presumed substantial errors, irregularities or fraud
actually occurred.
The contracting authority must formally notify the contractor of the suspension. Suspension
takes effect on the date of formal notification, or at a later date if the formal notification so
provides.
The contracting authority must notify the contractor as soon as possible whether:
(a) it is lifting the suspension; or
(b) it intends to terminate the contract under Article II.18.1(f) or (j).
The contractor is not entitled to compensation for suspension of any part of the contract.

II.18. TERMINATION OF THE CONTRACT
II.18.1. Grounds for termination by the contracting authority
The contracting authority may terminate the contract in the following circumstances:
(a) if provision of the services under the contract has not actually started within 15 days of
the scheduled date and the contracting authority considers the new date proposed, if any,
unacceptable, taking into account Article II.11.2;
(b) if the contractor is unable, through its own fault, to obtain any permit or licence required
for performance of the contract;
(c) if the contractor does not perform the contract in accordance with the tender
specifications or is in breach of another substantial contractual obligation.
(d) if the contractor or any person that assumes unlimited liability for the debts of the
contractor is in one of the situations provided for in points (a) and (b) of Article 106(1)
of the Financial Regulation3;
(e) if the contractor or any related person is subject to any of the situations provided for in
points (c) to (f) of Article 106(1) or to Article 106(2) of the Financial Regulation.
(f) if the procedure for awarding the contract or the performance of the contract prove to
have been subject to substantial errors, irregularities or fraud;

3

Regulation (EU, EURATOM) No 966/2012 on the financial rules applicable to the general
budget
of
the
Union,
as
amended
http://eur-lex.europa.eu/legalcontent/EN/TXT/?uri=celex:32012R0966
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(g) if the contractor does not comply with applicable obligations under environmental,
social and labour law established by Union law, national law, collective agreements or
by the international environmental, social and labour law provisions listed in Annex X
to Directive 2014/24/EU;
(h) if the contractor is in a situation that could constitute a conflict of interest or a
professional conflicting interest as referred to in Article II.7;
(i) if a change to the contractor’s legal, financial, technical, organisational or ownership
situation is likely to substantially affect the performance of the contract or substantially
modify the conditions under which the contract was initially awarded;
(j) in the event of force majeure, where either resuming implementation is impossible or
the necessary ensuing amendments to the contract would mean that the tender
specifications are no longer fulfilled or result in unequal treatment of tenderers or
contractors;
II.18.2. Grounds for termination by the contractor
The contractor may terminate the contract if:
(a) it has evidence that the contracting authority has committed substantial errors,
irregularities or fraud in the procedure for awarding the contract or the performance of
the contract;
(b) the contracting authority fails to comply with its obligations, in particular the obligation
to provide the information needed for the contractor to perform the contract as provided
for in the tender specifications.
II.18.3. Procedure for termination
A party must formally notify the other party of its intention to terminate the contract and the
grounds for termination.
The other party has 30 days following the date of receipt to submit observations, including the
measures it has taken to continue fulfilling its contractual obligations. Failing that, the decision
to terminate becomes enforceable the day after the time limit for submitting observations has
elapsed.
If the other party submits observations, the party intending to terminate must formally notify it
either of the withdrawal of its intention to terminate or of its final decision to terminate.
In the cases referred to in points (a) to (d) and (g) to (i) of Article II.18.1 and in Article II.18.2,
the date on which the termination takes effect must be specified in the formal notification.
In the cases referred to in points (e), (f) and (j) of Article II.18.1, the termination takes effect
on the day following the date on which the contractor receives notification of termination.
In addition, at the request of the contracting authority and regardless of the grounds for
termination, the contractor must provide all necessary assistance, including information,
documents and files, to allow the contracting authority to complete, continue or transfer the
services to a new contractor or internally, without interruption or adverse effect on the quality
or continuity of the services. The parties may agree to draw up a transition plan detailing the
contractor’s assistance unless such plan is already detailed in other contractual documents or in
the tender specifications. The contractor must provide such assistance at no additional cost,
except if it can demonstrate that it requires substantial additional resources or means, in which
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case it must provide an estimate of the costs involved and the parties will negotiate an
arrangement in good faith.
II.18.4. Effects of termination
The contractor is liable for damage incurred by the contracting authority as a result of the
termination of the contract including the cost of appointing another contractor to provide or
complete the services, unless the damage was caused by the situation specified in Article II.18.1
(j) or in Article II.18.2. The contracting authority may claim compensation for such damage.
The contractor is not entitled to compensation for any loss resulting from the termination of the
contract, including loss of anticipated profits, unless the loss was caused by the situation
specified in Article II.18.2.
The contractor must take all appropriate measures to minimise costs, prevent damage and cancel
or reduce its commitments.
Within 60 days of the date of termination, the contractor must submit any report, deliverable or
result and any invoice required for services that were provided before the date of termination.
In the case of joint tenders, the contracting authority may terminate the contract with each
member of the group separately on the basis of points (d), (e) or (g) of Article II.18.1, under the
conditions set out in Article II.11.2.

II.19. INVOICES, VALUE ADDED TAX AND E-INVOICING
II.19.1. Invoices and value added tax
Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification
data, the amount, the currency and the date, as well as the contract reference.
Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint
tender) for value added tax (VAT) purposes and must specify separately amounts not including
VAT and amounts including VAT.
The contracting authority is exempt from all taxes and duties, including VAT, in accordance
with Articles 3 and 4 of the Protocol on the privileges and immunities of the European Union.
The contractor (or leader in the case of a joint tender) must complete the necessary formalities
with the relevant authorities to ensure that the supplies and services required for performance
of the contract are exempt from taxes and duties, including VAT.
II.19.2. E-invoicing
If provided for in the special conditions, the contractor (or leader in the case of a joint tender)
submits invoices in electronic format if the conditions regarding electronic signature specified
by Directive 2006/112/EC on VAT are fulfilled, i.e. using a qualified electronic signature or
through electronic data interchange.
Reception of invoices by standard format (pdf) or email is not accepted.
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II.20. PRICE REVISION
If a price revision index is provided in Article I.4.2, this Article applies to it.
Prices are fixed and not subject to revision during the first year of the contract.
At the beginning of the second and every following year of the contract, each price may be
revised upwards or downwards at the request of one of the parties.
A party may request a price revision in writing no later than three months before the anniversary
date of entry into force of the contract. The other party must acknowledge the request within
14 days of receipt.
At the anniversary date, the contracting authority must communicate the final index for the
month in which the request was received, or failing that, the last provisional index available for
that month. The contractor establishes the new price on this basis and communicates it as soon
as possible to the contracting authority for verification.
The price revision is calculated using the following formula:
Ir
Pr = Po x ( — )
Io
where:
Pr = revised price;
Po = price in the tender;
Io = index for the month in which the contract enters into force;
Ir = index for the month in which the request to revise prices is received.

II.21. PAYMENTS AND GUARANTEES
II.21.1. Date of payment
Payments are deemed to be effected on the date when they are debited to the contracting
authority’s account.
II.21.2. Currency
Payments are made in euros or in the currency provided for in Article I.7.
II.21.3. Conversion
The contracting authority makes any conversion between the euro and another currency at the
daily euro exchange rate published in the Official Journal of the European Union, or failing
that, at the monthly accounting exchange rate, as established by the European Commission and
published on the website indicated below, applicable on the day when it issues the payment
order.
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The contractor makes any conversion between the euro and another currency at the monthly
accounting exchange rate, established by the Commission and published on the website
indicated below, applicable on the date of the invoice.
http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
II.21.4. Costs of transfer
The costs of the transfer are borne as follows:
(a) the contracting authority bears the costs of dispatch charged by its bank;
(b) the contractor bears the costs of receipt charged by its bank;
(c) the party causing repetition of the transfer bears the costs for repeated transfer.
II.21.5. Pre-financing, performance and money retention guarantees
If, as provided for in Articles I.5 or I.6, a financial guarantee is required for the payment of prefinancing, as performance guarantee or as retention money guarantee, it must fulfil the
following conditions:
(a) the financial guarantee is provided by a bank or a financial institution approved by the
contracting authority or, at the request of the contractor and with the agreement of the
contracting authority, by a third party;
(b) the guarantor stands as first-call guarantor and does not require the contracting
authority to have recourse against the principal debtor (the contractor).
The contractor bears the cost of providing such guarantee.
Pre-financing guarantees must remain in force until the pre-financing is cleared against interim
payments or payment of the balance. Where the payment of the balance takes the form of a
debit note, the pre-financing guarantee must remain in force for three months after the debit
note is sent to the contractor. The contracting authority must release the guarantee within the
following month.
Performance guarantees cover compliance with substantial contractual obligations until the
contracting authority has given its final approval for the service. The performance guarantee
must not exceed 10 % of the total price of the contract. The contracting authority must release
the guarantee fully after final approval of the service, as provided for in the contract.
Retention money guarantees cover full delivery of the service in accordance with the contract
including during the contract liability period and until its final approval by the contracting
authority. The retention money guarantee must not exceed 10 % of the total price of the
contract. The contracting authority must release the guarantee after the expiry of the contract
liability period as provided for in the contract.
The contracting authority must not request a retention money guarantee where it has requested
a performance guarantee.
II.21.6. Interim payments and payment of the balance
The contractor (or leader in the case of a joint tender) must send an invoice for interim payment,
as provided for in Article I.5 or in the tender specifications.
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The contractor (or leader in the case of a joint tender) must send an invoice for payment of the
balance within 60 days of the end of the period of provision of the services, as provided for in
Article I.5 or in the tender specifications.
Payment of the invoice and approval of documents does not imply recognition of the regularity,
authenticity, completeness and correctness of the declarations and information they contain.
Payment of the balance may take the form of recovery.
II.21.7. Suspension of the time allowed for payment
The contracting authority may suspend the payment periods specified in Article I.5 at any time
by notifying the contractor (or leader in the case of a joint tender) that its invoice cannot be
processed. The reasons the contracting authority may cite for not being able to process an
invoice are:
(a) because it does not comply with the contract;
(b) because the contractor has not produced the appropriate documents or deliverables; or
(c) because the contracting authority has observations on the documents or deliverables
submitted with the invoice.
The contracting authority must notify the contractor (or leader in the case of joint tender) as
soon as possible of any such suspension, giving the reasons for it.
Suspension takes effect on the date the contracting authority sends the notification. The
remaining payment period resumes from the date on which the requested information or revised
documents are received or the necessary further verification, including on-the-spot checks, is
carried out. Where the suspension period exceeds two months, the contractor (or leader in the
case of a joint tender) may request the contracting authority to justify the continued suspension.
Where the payment periods have been suspended following rejection of a document referred to
in the first paragraph of this Article and the new document produced is also rejected, the
contracting authority reserves the right to terminate the contract in accordance with
Article II.18.1(c).
II.21.8. Interest on late payment
On expiry of the payment periods specified in Article I.5, the contractor (or leader in the case
of a joint tender) is entitled to interest on late payment at the rate applied by the European
Central Bank for its main refinancing operations in euros (the reference rate) plus eight points.
The reference rate is the rate in force, as published in the C series of the Official Journal of the
European Union, on the first day of the month in which the payment period ends.
Suspension of the payment period as provided for in Article II.21.7 is not considered as giving
rise to late payment.
Interest on late payment covers the period running from the day following the due date for
payment up to and including the date of payment as defined in Article II.21.1.
However, when the calculated interest is EUR 200 or less, it must be paid to the contractor (or
leader in the case of a joint tender) only if it requests it within two months of receiving late
payment.
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II.22. REIMBURSEMENTS
II.22.1 If provided for in the special conditions or in the tender specifications, the contracting
authority must reimburse expenses directly connected with the provision of the services
either when the contractor provides it with supporting documents or on the basis of flat
rates.
II.22.2 The contracting authority reimburses travel and subsistence expenses on the basis of
the shortest itinerary and the minimum number of nights necessary for overnight stay at
the destination.
II.22.3 The contracting authority reimburses travel expenses as follows:
(a)

travel by air: up to the maximum cost of an economy class ticket at the time of the
reservation;

(b)

travel by boat or rail: up to the maximum cost of a first class ticket;

(c)

travel by car: at the rate of one first class rail ticket for the same journey and on the same
day;

In addition, the contracting authority reimburses travel outside Union territory if it has given its
prior written approval for the expenses.
II.22.4 The contracting authority reimburses subsistence expenses on the basis of a daily
subsistence allowance as follows:
(a) for journeys of less than 200 km for a return trip, no subsistence allowance is payable;
(b) the daily subsistence allowance is payable only on receipt of supporting documents
proving that the person concerned was present at the destination;
(c) the daily subsistence allowance takes the form of a flat-rate payment to cover all
subsistence expenses, including meals, local transport including transport to and from
the airport or station, insurance and sundries;
(d) the daily subsistence allowance is reimbursed at the flat rates specified in Article I.4.3;
(e) accommodation is reimbursed on receipt of supporting documents proving the
necessary overnight stay at the destination, up to the flat-rate ceilings specified in
Article I.4.3.
II.22.5 The contracting authority reimburses the cost of shipment of equipment or
unaccompanied luggage if it has given prior written approval for the expense.

II.23. RECOVERY
II.23.1 If an amount is to be recovered under the terms of the contract, the contractor must repay
the contracting authority the amount in question.
II.23.2. Recovery procedure
Before recovery, the contracting authority must formally notify the contractor of its intention to
recover the amount it claims, specifying the amount due and the reasons for recovery and
inviting the contractor to make any observations within 30 days of receipt.
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If no observations have been submitted or if, despite the observations submitted, the contracting
authority decides to pursue the recovery procedure, it must confirm recovery by formally
notifying a debit note to the contractor, specifying the date of payment. The contractor must pay
in accordance with the provisions specified in the debit note.
If the contractor does not pay by the due date, the contracting authority may, after informing
the contractor in writing, recover the amounts due:
(a) by offsetting them against any amounts owed to the contractor by the FCH 2 JU, the
Union or by the European Atomic Energy Community;
(b) by calling in a financial guarantee if the contractor has submitted one to the
contracting authority;
(c) by taking legal action.
II.23.3. Interest on late payment
If the contractor does not honour the obligation to pay the amount due by the date set by the
contracting authority in the debit note, the amount due bears interest at the rate indicated in
Article II.21.8. Interest on late payments will cover the period starting on the day after the due
date for payment and ending on the date when the contracting authority receives the full amount
owed.
Any partial payment is first entered against charges and interest on late payment and then
against the principal amount.
II.23.4. Recovery rules in the case of joint tender
If the contract is signed by a group (joint tender), the group is jointly and severally liable under
the conditions set out in Article II.6 (liability). The contracting authority first claims the full
amount to the leader of the group.
If the leader does not pay by the due date and if the amount cannot be offset in accordance with
Article II.23.2 (a), the contracting authority may claim the full amount to any other member of
the group by notifying the debit note already sent to the leader under Article II.23.2.

II.24. CHECKS AND AUDITS
II.24.1 The contracting authority and the European Anti-Fraud Office may check or require an
audit on the performance of the contract. This may be carried out either by OLAF’s own
staff or by any outside body authorised to do so on its behalf.
Such checks and audits may be initiated at any moment during the performance of the
contract and up to five years starting from the payment of the balance.
The audit procedure is initiated on the date of receipt of the relevant letter sent by the
contracting authority. Audits are carried out on a confidential basis.
II.24.2 The contractor must keep all original documents stored on any appropriate medium,
including digitised originals if authorised under national law, for a period of five years
starting from the payment of the balance.
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II.24.3 The contractor must grant the contracting authority’s staff and outside personnel
authorised by the contracting authority the appropriate right of access to sites and
premises where the contract is performed and to all the information, including
information in electronic format, needed to conduct such checks and audits. The
contractor must ensure that the information is readily available at the moment of the
check or audit and, if so requested, that information is handed over in an appropriate
format.
II.24.4 On the basis of the findings made during the audit, a provisional report is drawn up. The
contracting authority or its authorised representative must send it to the contractor, who
has 30 days following the date of receipt to submit observations. The contractor must
receive the final report within 60 days following the expiry of that deadline to submit
observations.
On the basis of the final audit findings, the contracting authority may recover all or
part of the payments made in accordance with Article II.23 and may take any other
measure which it considers necessary.
II.24.5 In accordance with Council Regulation (Euratom, EC) No 2185/96 of 11 November
1996 concerning on-the-spot checks and inspection carried out by the Commission in
order to protect the European Communities’ financial interests against fraud and other
irregularities and Regulation (EU, Euratom) No 883/2013 of the European Parliament
and the Council of 11 September 2013 concerning investigation conducted by the
European Anti-Fraud Office , the European Anti-Fraud Office may carry out
investigations, including on-the-spot checks and inspections, to establish whether there
has been fraud, corruption or any other illegal activity under the contract affecting the
financial interests of the Union. Findings arising from an investigation may lead to
criminal prosecution under national law.
The investigations may be carried out at any moment during the provision of the
services and up to five years starting from the payment of the balance.
II.24.6 The Court of Auditors has the same rights as the contracting authority, particularly right
of access, for the purpose of checks and audits.
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